

# **RIVERFRONT COMMONS PHASE 1 – PLAZA**

## **Addendum 6**

### **Bid Period Extension**

The bidding period has been extending to Wednesday, May 1, 2019. The City of Covington will receive sealed bids until Wednesday, May 1 at 10:00 a.m., local time, at which time they will be opened and read aloud in the City Building's Commission Chambers, 1<sup>st</sup> Floor of 20 W. Pike Street, Covington, KY 41011, for the Riverfront Commons Phase 1 – Plaza. All bids must be sealed and clearly marked "Covington Riverfront Commons Phase 1 – Plaza" and shall be addressed to the FIRST FLOOR FINANCE WINDOW, CITY OF COVINGTON, 20 W. PIKE STREET, COVINGTON, KY 41011.

This extension is to allow prospective bidders time to make changes after receiving Addendum 5. The city will no longer accept questions on this project.

### **Clarification of items addressed in Addendum 5**

1. Addendum #5 adds an item for slope stabilization (steeper than 4:1 slopes). This was added in regards to question #10 in the addendum. The new item is confusing. The option in the Geotechnical spec is an option, meaning use one of four recommended methods. The added item is in addition to the original bid item for RipRap. Could this all be explained? Does this mean that you still want the 7' of Rip Rap and you want some other method to stabilize the same slope?
  - a. Bid items 108 and 109 for Rip Rap A and B include the rip rap as specified on the Landscape Plan sheets C600 and C601. This landscaping rip rap is required regardless of the slope stabilization method chosen in bid item 19.
2. Question #8 ask what is Monument Protection/casting, the answer is the same as was given in addendum #3, the item is to be removed. It's still in the bid.
  - a. The bid item for Monument Protection/Casting has now been removed from the Bid Item list. The updated list is attached.